
HVAC EZ-ESTIMATE SUMMARY SHEET DATE: 03/09/21
JOB NAME: 06:17 PM

COST D.C. SELL % TOTAL % TOTAL
1. MATERIAL: $350 COST SELL

EQ.CUT/ADD $0
SALES TAX 9.75% $34
SMALL TOOLS 2.50% $9

MATERIAL SUBTOTAL.................................................. $393 0.72 $546 1.0% 1.0%
2. EQUIPMENT: $30,000

EQ.CUT/ADD $0
SALES TAX 9.75% $2,925

EQUIPMENT SUBTOTAL............................................... $32,925 0.72 $45,729 84.0% 83.5%
3. SUBS:

RIGGING $2,000
BALANCING $0
INSULATION $0 $450 Min
CONTROLS $0
STRUCTURAL CALCS $0
ROOFING $0
CORING $0 $450 Min
SAWCUT $0 $300 Min
SCANNING $0 $300 Min
TRENCHING $0
MISC. $0

SUBS SUBTOTAL...………………………....................... $2,000 0.80 $2,500 5.1% 4.6%
4a. FIELD LABOR:    HOURS  X RATE OT DT

SM FIELD: 0 $105.00 $0 $127.68 $157.07
DETAILING: 10% 0 $115.00 $0 $145.31 $180.59
SM SUPERVISION:       10% 0 $125.00 $0 $145.31 $180.59
SERVICE SUPER.: 10% 0 $125.00 $0 $143.38 $180.39
SERVICE: 20 $148.00 $2,960 $133.62 $167.38
PIPE FITTERS: 0 $108.00 $0 $47.35 $55.72
LABORERS: 0 $90.00 $0
MATERIAL EXP.: 4% 8 $55.00 $440
SM WAGE EQUAL: 0 $0.00 $0
OT DIFFERENTIAL: 0 $74.00 $0

FIELD LABOR SUBTOTAL…………………................... $3,400 0.72 $4,804 8.7% 8.8%
4b. NON-FIELD LABOR:

PROJ. MGMT.: 3.0% 6 $80.00 $480
ENGINEERING: 0 $85.00 $0
DRAFTING: 0 $65.00 $0
ADMINISTRATIVE: 0.0% 0 $50.00 $0

NON-FIELD LABOR SUBTOTAL……………................. $480 0.72 $667 1.2% 1.2%
5. OTHER COSTS: PERMIT $0

TRAVEL / PARKING $0 FIELD MAN DAYS: 3
EQUIPMENT RENTAL $0 TRAVEL/PARKING $/DAY: $0
DUMP FEES $0
DRAWINGS $0
MISC $0

OTHER COSTS SUBTOTAL…...………………….......... $0 0.72 $0 0.0% 0.0%

6. TOTAL DIRECT COST (SUM 1 THRU 5) $39,198 0.72 $54,246
7. WARRANTY RESERVE 1% $542
8. COMBINED BASE BID SUBTOTAL ..................….………………………………..... $54,788
9.  GC SERVICE CHARGE 0.0% $0

11. BASE BID SELL PRICE………………………………………………………………… $54,788

NO. OF TONS: 25 OTHER $0
BUILDING SQ.FT.: 0 OTHER $0
COST PER SQ.FT.: $0.00 OTHER $0
COST PER TON: $2,192 OTHER $0
SQ.FT. PER TON: 0 COMBINED TOTAL $54,788

Cognition Cyclery


