HVAC EZ-ESTIMATE SUMMARY SHEET DATE: 07/28/21
JOB NAME: 0 05:34 PM
500 La Gonda Unit and Boiler replacement COST D.C. SELL % TOTAL % TOTAL
1. MATERIAL: $500 COST SELL
EQ.CUT/ADD $0
SALES TAX 9.75% $49
SMALL TOOLS 2.50% $13
MATERIAL SUBTOTAL......covoumiriirnneeionnenesesseeeennas 0.73 $769 0.3% 0.3%
2. EQUIPMENT: $142,269
EQ.CUT/ADD $0
SALES TAX 9.75%  $13,871
EQUIPMENT SUBTOTAL ....occvvvomrnriinneiernenieeenneeens 0.73  $213,891 79.0% 78.9%
3. SUBS:
RIGGING $7,000
BALANCING $0
INSULATION $0 $450 Min
CONTROLS $0
STRUCTURAL CALCS $4,000
ROOFING $0
CORING $0 $450 Min
SAWCUT $0 $300 Min
SCANNING $0 $300 Min
TRENCHING $0
MISC. $0
SUBS SUBTOTAL ...ttt et 0.73  $15,068 5.6% 5.6%
4a. FIELD LABOR: HOURS X RATE oT DT
SM FIELD: 0  $140.00 $0 $127.68 $157.07
DETAILING: 10% 0  $145.00 $0 $145.31 $180.59
SM SUPERVISION: 10% 0  $125.00 $0 $145.31 $180.59
SERVICE SUPER:: 10% 0 $125.00 $0 $143.38 $180.39
SERVICE: 90  $148.00  $13,320 $133.62 $167.38
PIPE FITTERS: 0 $125.00 $0 $47.35 $55.72
LABORERS: 0  $90.00 $0
MATERIAL EXP.: 4% 32 $55.00  $1,760
SM WAGE EQUAL: 0 $0.00 $0
OT DIFFERENTIAL: 0  $74.00 $0
FIELD LABOR SUBTOTAL.......c.ooiiiiiiiiereeiinee 0.73  $20,658 7.6% 7.6%
4b. NON-FIELD LABOR:
PROJ. MGMT.. 3.0% 40  $130.00  $5,200
ENGINEERING: 16 $85.00  $1,360
DRAFTING: 8  $65.00 $520
ADMINISTRATIVE: 0.0% 0  $50.00 $0
NON-FIELD LABOR SUBTOTAL..........cc.ocvomrrrirnne 0.73 $9,699 3.6% 3.6%
5. OTHER COSTS: PERMIT $7,500
TRAVEL / PARKING $0 FIELD MAN DAYS: 12
EQUIPMENT RENTAL $0 | TRAVEL/PARKING $/DAY:  $0
DUMP FEES $0
DRAWINGS $300
MISC $0
OTHER COSTS SUBTOTAL....ccocvouiiiiiiiiiieinineiens 0.73  $10,685 3.9% 3.9%
6. TOTAL DIRECT COST (SUM 1 THRU 5) [$197,661] 0.73] $270,770
7. WARRANTY RESERVE 1% $370
8. COMBINED BASE BID SUBTOTAL w...ccviiiiuiiiiaiiis ottt $271,140
9. GC SERVICE CHARGE 0.0% $0
$48
11. BASE BID SELL PRICE........cuiiiiiiiiiiiii et $271,188
NO. OF TONS: 106 OTHER $0
BUILDING SQ.FT.: 0 OTHER $0
COST PER SQ.FT.: $0.00 OTHER $0
COST PER TON: $2,558 OTHER $0
SQ.FT. PER TON: 0 COMBINED TOTAL $271,188




